INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/23/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2010
CALL ORDER : 001 CONTRACT ID : 30-061-01.01 COUNTIES NEW CASTLE
LETTING DATE : 01/26/10 DISTRICT : N2
STATE/FEDERAL AID NO: 30-061-01 CONTRACT TIME : 70 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 30-061-01
PAVEMENT & REHABILITATION, NORTH I, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/23/10 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,459,752.20 123.9413% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,177,777.00 100.0000% 80.6834%
2 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,196,600.70 101.5982% 81.9729%
3 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,244,530.65 105.6678% 85.2563%
4 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 1,283,019.70 108.9357% 87.8930%
5 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 1,313,730.70 111.5432% 89.9968%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,365,288.45 115.9208% 93.5288%
7 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 1,453,589.20 123.4180% 99.5778%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
SECTION 0001 Category 0001
| | |
0010 401576 500.000 TON | 20.00000 10000.00] 28.00000 14000.00] 15.00000 7500.00
RECYCLED ASPHALT PAVEMENT | | |
0020 401696 520.000 TON | 25.00000 13000.00] 5.00000 2600.00 | 9.75000 5070.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 2970.000 TON | 62.50000 185625.00] 69.60000 206712.00] 60.15000 178645.50
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401827 11200.000 TON | 65.00000 728000.00 | 57.00000 638400.00] 61.10000 684320.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0050 402000 200.000 TON | 100.00000 20000.00 | 25.00000 5000.00 | 60.00000 12000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 54000.000 SYIN | 1.50000 81000.00] 0.20000 10800.00] 0.46000 24840.00
HOT-MIX PATCHING | | |
0070 701022 100.000 LF | 30.00000 3000.00| 30.00000 3000.00| 17.50000 1750.00
| | |
| | |

AND GUTTER, TYPE 3



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/23/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2010
CALL ORDER : 001 CONTRACT ID : 30-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/26/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0080 705001 300.000 SF | 7.00000 2100.00] 10.00000 3000.00] 5.30000 1590.00
P.C.C. SIDEWALK, 4" | | |
0090 705520 70.000 SF | 35.00000 2450.00] 28.70000 2009.00] 28.00000 1960.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0100 705525 75.000 SF | 15.00000 1125.00] 13.00000 975.00] 9.40000 705.00
CURB RAMP, TYPE 1 | | |
0110 705526 1050.000 SF | 15.00000 15750.00| 13.00000 13650.00| 9.40000 9870.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0120 708500 12.000 EACH | 250.00000 3000.00] 150.00000 1800.00] 185.00000 2220.00
REPLACING CATCH BASIN GRATES | | |
0130 708504 12.000 EACH | 250.00000 3000.00] 140.00000 1680.00] 189.00000 2268.00
REPLACING CATCH BASIN FRAMES | | |
0140 710001 14.000 EACH | 1000.00000 14000.00| 320.00000 4480.00] 865.00000 12110.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0150 710002 9.000 EACH | 800.00000 7200.00] 460.00000 4140.00] 640.00000 5760.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0160 742500 2400.000 HOUR | 36.40000 87360.00| 36.40000 87360.00| 36.40000 87360.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0170 742514 240.000 HOUR | 52.78000 12667.20| 52.78000 12667.20| 52.78000 12667.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0180 743003 50.000 EADY | 30.00000 1500.00] 15.00000 750.00 | 20.00000 1000.00
ARROWPANELS, TYPE C | | |
0190 743514 50.000 EADY | 75.00000 3750.00] 75.00000 3750.00] 50.00000 2500.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0200 743537 75.000 EADY | 110.00000 8250.00] 120.00000 9000.00] 97.00000 7275.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0210 744505 3.000 EACH | 550.00000 1650.00] 180.00000 540.00] 191.50000 574.50
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0220 744520 3.000 EACH | 850.00000 2550.00] 800.00000 2400.00] 850.00000 2550.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0230 744525 1.000 EACH | 400.00000 400.00] 500.00000 500.00] 250.00000 250.00
| | |

REMOVAL OF EXISTING JUNCTION WELL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/23/10
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2010
CALL ORDER : 001 CONTRACT ID : 30-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/26/10 DISTRICT : N2
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0240 745527 100.000 LF | 15.00000 1500.00] 9.00000 900.00] 9.60000 960.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0250 745529 30.000 LF | 10.00000 300.00] 4.00000 120.00] 4.25000 127.50
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0260 745544 130.000 LF | 9.00000 1170.00] 5.10000 663.00] 5.45000 708.50
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0270 746774 1375.000 LF | 9.00000 12375.00| 7.30000 10037.50| 7.80000 10725.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0280 746850 4.000 EACH | 800.00000 3200.00] 650.00000 2600.00] 695.00000 2780.00
POLE BASE, TYPE 4 | | |
0290 747506 1.000 EACH | 1350.00000 1350.00] 700.00000 700.00 | 750.00000 750.00
CABINET BASE | |
0300 748015 2140.000 SF | 3.00000 6420.00] 2.20000 4708.00] 3.20000 6848.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0310 748019 98900.000 LF | 0.20000 19780.00| 0.16000 15824.00| 0.19000 18791.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0320 748026 2140.000 SF | 1.00000 2140.00] 0.25000 535.00] 0.50000 1070.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0330 748506 98900.000 LF | 0.35000 34615.00] 0.32000 31648.00] 0.40000 39560.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0340 758000 80.000 sSY | 25.00000 2000.00] 1.00000 80.00| 11.00000 880.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0350 760502 1100.000 SYIN | 1.50000 1650.00] 4.50000 4950.00] 1.00000 1100.00
PAVEMENT MILLING, TAPER CUT | | |
0360 760505 4770.000 SY | 13.00000 62010.00| 0.01000 47.70 | 1.00000 4770.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0370 760507 2500.000 SYIN | 0.75000 1875.00] 4.50000 11250.00| 0.46000 1150.00
PROFILE MILLING, HOT-MIX | | |
0380 761001 4930.000 SY | 13.00000 64090.00| 3.00000 14790.00| 5.10000 25143.00
| | |

BUTT JOINTS, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/23/10
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2010
CALL ORDER : 001 CONTRACT ID : 30-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/26/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0390 762001 1150.000 LF | 2.00000 2300.00] 0.10000 115.00] 1.35000 1552.50
SAW CUTTING, HOT MIX | | |
0400 762002 100.000 LF | 6.00000 600.00] 3.00000 300.00] 3.00000 300.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0410 763000 LUMP | 10000.00000 10000.00| 18295.60000 18295.60| 6500.00000 6500.00
INITIAL EXPENSE | |
0420 763500 LUMP | 25000.00000 25000.00] 31000.00000 31000.00] 8100.00000 8100.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 1,459,752.20| S 1,177,777.00| S 1,196,600.70
—————————————————————————————————————————— e L S
CONTRACT TOTALS | S 1,459,752.20| S 1,177,777.00| S 1,196,600.70

DBE GOALS | 0




CONTRACT TITLE

PAVEMENT & REHABILITATION, NORTH I,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2010

DATE
PAGE

02/23/10
001 -5

ADJUSTING AND REPAIRING EXISTING

CALL ORDER 001 CONTRACT 1ID 30-061-01.01 COUNTIES NEW CASTLE
LETTING DATE 01/26/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
|DIAMOND MATERIALS LLC |CIRILLO BROS INC [MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 401576 500.000 TON | 27.50000 13750.00| 23.00000 11500.00| 15.50000 7750.00
RECYCLED ASPHALT PAVEMENT | | |
0020 401696 520.000 TON | 27.00000 14040.00| 17.00000 8840.00] 12.00000 6240.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 2970.000 TON | 61.40000 182358.00| 58.50000 173745.00| 67.50000 200475.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401827 11200.000 TON | 57.25000 641200.00] 62.85000 703920.00| 63.00000 705600.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0050 402000 200.000 TON | 85.00000 17000.00| 75.00000 15000.00| 68.00000 13600.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 54000.000 SYIN | 1.00000 54000.00| 0.76000 41040.00| 1.15000 62100.00
HOT-MIX PATCHING | | |
0070 701022 100.000 LF | 35.00000 3500.00] 25.00000 2500.00] 28.00000 2800.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0080 705001 300.000 SF | 7.50000 2250.00] 8.25000 2475.00] 5.25000 1575.00
P.C.C. SIDEWALK, 4" | | |
0090 705520 70.000 SF | 22.00000 1540.00] 27.50000 1925.00] 32.00000 2240.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0100 705525 75.000 SF | 13.30000 997.50] 10.00000 750.00 | 10.50000 787.50
CURB RAMP, TYPE 1 | | |
0110 705526 1050.000 SF | 13.30000 13965.00| 10.00000 10500.00| 10.50000 11025.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0120 708500 12.000 EACH | 195.00000 2340.00] 200.00000 2400.00] 185.00000 2220.00
REPLACING CATCH BASIN GRATES | | |
0130 708504 12.000 EACH | 240.00000 2880.00] 250.00000 3000.00] 200.00000 2400.00
REPLACING CATCH BASIN FRAMES | | |
0140 710001 14.000 EACH | 850.00000 11900.00| 850.00000 11900.00| 560.00000 7840.00
| | |
| | |

DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2010

CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH I,

DATE
PAGE

02/23/10
001 -6

CALL ORDER 001 CONTRACT ID : 30-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/26/10 DISTRICT
SET-ASIDE
3 ) [ ( 4 ) [ ( 5 )

LINE NO / ITEM CODE / ALT

(
DIAMOND MATERIALS LLC

|CIRILLO BROS INC

|[MUMFORD & MILLER CONCRETE INC
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0150 710002 9.000 EACH | 500.00000 4500.00 | 400.00000 3600.00| 265.00000 2385.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | [
0160 742500 2400.000 HOUR | 36.40000 87360.00 | 36.40000 87360.00 | 36.40000 87360.00
FLAGGER, NEW CASTLE COUNTY, STATE | [ [
0170 742514 240.000 HOUR | 52.78000 12667.20| 52.78000 12667.20| 52.78000 12667.20
FLAGGER, NEW CASTLE COUNTY, STATE, | [ [
OVERTIME | | [
0180 743003 50.000 EADY | 18.00000 900.00| 25.00000 1250.00| 20.00000 1000.00
ARROWPANELS, TYPE C | | |
0190 743514 50.000 EADY | 65.00000 3250.00| 75.00000 3750.00| 55.00000 2750.00
FURNISH AND MAINTAIN MESSAGE BOARD | [ [
0200 743537 75.000 EADY | 95.00000 7125.00 | 100.00000 7500.00 | 90.00000 6750.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | [ [
ATTENUATOR, TYPE II | | [
0210 744505 3.000 EACH | 190.00000 570.00 | 200.00000 600.00| 200.00000 600.00
ADJUST OR REPAIR EXISTING CONDUIT | [ [
JUNCTION WELL | | [
0220 744520 3.000 EACH | 840.00000 2520.00 | 820.00000 2460.00 | 885.00000 2655.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | [
20" PRECAST CONCRETE | [ [
0230 744525 1.000 EACH | 525.00000 525.00 | 520.00000 520.00| 555.00000 555.00
REMOVAL OF EXISTING JUNCTION WELL | [ [
0240 745527 100.000 LF | 9.45000 945.00 | 9.25000 925.00 | 10.00000 1000.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | [
CONDUIT | | |
0250 745529 30.000 LF | 4.20000 126.00| 4.50000 135.00]| 4.50000 135.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | [
CONDUIT | [ [
0260 745544 130.000 LF | 5.40000 702.00| 5.20000 676.00| 5.65000 734.50
INSTALLATION OF CONDUIT IN UNPAVED | | [
TRENCH | [ |
0270 746774 1375.000 LF | 7.65000 10518.75| 7.50000 10312.50]| 8.10000 11137.50
SUPPLY AND INSTALLATION OF LOOP | [ [
DETECTOR WIRE | [
0280 746850 4.000 EACH | 680.00000 2720.00 | 700.00000 2800.00 | 720.00000 2880.00
POLE BASE, TYPE 4 | | [
0290 747506 1.000 EACH | 735.00000 735.00| 800.00000 800.00 | 775.00000 775.00
| | |

CABINET BASE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/23/10
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2010
CALL ORDER : 001 CONTRACT ID : 30-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/26/10 DISTRICT : N2
SET-ASIDE
3 ) I ( 4 [ ( 5 )

(
DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT |

|CIRILLO BROS INC

|[MUMFORD & MILLER CONCRETE INC

UNIT PRICE

2.45000

0.18000

1.10000

0.33000

12.50000

2.70000

1.20000

1.20000

4.80000

2.00000

10.00000

26000.00000

30000.00000

5243.

17802.
2354.

32637.

1000.

2970.

5724.

3000.
23664.
2300.
1000.
26000.
30000.

1,313,730.

00

00

00

00

00

00

00

00

00

00

00

00

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |

777777777777777777777777777777777777777777 s

0300 748015 2140.000 SF | 3.15000 6741.00| 2.25000 4815.00|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0310 748019 98900.000 LF | 0.19000 18791.00]| 0.18000 17802.00]
TEMPORARY MARKINGS, PAINT, 4" | | |
0320 748026 2140.000 SF | 0.53000 1134.20]| 1.25000 2675.00|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0330 748506 98900.000 LF | 0.35000 34615.00] 0.33000 32637.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0340 758000 80.000 SY | 28.00000 2240.00]| 18.00000 1440.00|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0350 760502 1100.000 SYIN | 3.30000 3630.00]| 1.85000 2035.00]|
PAVEMENT MILLING, TAPER CUT | | |
0360 760505 4770.000 SY | 1.50000 7155.00 | 2.00000 9540.00 |
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0370 760507 2500.000 SYIN | 1.47000 3675.00]| 1.50000 3750.00]
PROFILE MILLING, HOT-MIX | | |
0380 761001 4930.000 sY | 4.50000 22185.00] 7.50000 36975.00]
BUTT JOINTS, HOT MIX | | |
0390 762001 1150.000 LF | 1.60000 1840.00| 1.00000 1150.00]|
SAW CUTTING, HOT MIX | | |
0400 762002 100.000 LF | 3.40000 340.00| 3.50000 350.00]|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0410 763000 LUMP | 5300.00000 5300.00]| 15000.00000 15000.00]
INITIAL EXPENSE | | |
0420 763500 LUMP | 40000.00000 40000.00]| 30000.00000 30000.00]
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 1,244,530.65]| $ 1,283,019.70]|
777777777777777777777777777777777777777777 F o
CONTRACT TOTALS | $ 1,244,530.65]| $ 1,283,019.70]|

1,313,730.

DBE GOALS | 3|




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/23/10
PAGE : 001 -8
TABULATION OF BIDS

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2010
CALL ORDER : 001 CONTRACT ID : 30-061-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/26/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | ( )
|DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 401576 500.000 TON | 23.00000 11500.00| 20.00000 10000.00|
RECYCLED ASPHALT PAVEMENT | | |
0020 401696 520.000 TON | 12.00000 6240.00] 37.00000 19240.00|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 2970.000 TON | 63.00000 187110.00| 64.00000 190080.00|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401827 11200.000 TON | 61.00000 683200.00] 66.00000 739200.00|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0050 402000 200.000 TON | 65.00000 13000.00| 80.00000 16000.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 54000.000 SYIN | 1.74000 93960.00| 1.50000 81000.00|
HOT-MIX PATCHING | | |
0070 701022 100.000 LF | 28.00000 2800.00] 29.00000 2900.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0080 705001 300.000 SF | 6.20000 1860.00] 6.40000 1920.00]
P.C.C. SIDEWALK, 4" | | |
0090 705520 70.000 SF | 35.00000 2450.00] 37.00000 2590.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0100 705525 75.000 SF | 10.30000 772 .50 11.00000 825.00]
CURB RAMP, TYPE 1 | | |
0110 705526 1050.000 SF | 10.30000 10815.00| 11.00000 11550.00|
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0120 708500 12.000 EACH | 175.00000 2100.00] 190.00000 2280.00]
REPLACING CATCH BASIN GRATES | | |
0130 708504 12.000 EACH | 205.00000 2460.00] 220.00000 2640.00]
REPLACING CATCH BASIN FRAMES | | |
0140 710001 14.000 EACH | 930.00000 13020.00| 960.00000 13440.00|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2010

CALL ORDER : 001
LETTING DATE : 01/26/10

SET-ASIDE

CONTRACT 1ID

DISTRICT

30-061-01.01

DATE : 02/23/10
PAGE : 001 -9

COUNTIES : NEW CASTLE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 710002 9.000 EACH
ADJUSTING AND REPAIRING EXISTING MANHOL

0160 742500 2400.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE

0170 742514 240.000 HOUR

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

0180 743003 50.000 EADY
ARROWPANELS, TYPE C

0190 743514 50.000 EADY
FURNISH AND MAINTAIN MESSAGE BOARD

0200 743537 75.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0210 744505 3.000 EACH
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

0220 744520 3.000 EACH
CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

0230 744525 1.000 EACH
REMOVAL OF EXISTING JUNCTION WELL
0240 745527 100.000 LF

SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

0250 745529 30.000 LF
SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT

0260 745544 130.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

0270 746774 1375.000 LF

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0280 746850 4.000 EACH
POLE BASE, TYPE 4
0290 747506 1.000 EACH

CABINET BASE
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DAISY CONSTRUCTION COMPANY

UNIT PRICE
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LETTING DATE : 01/26/10 DISTRICT
SET-ASIDE
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|DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC [
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0300 748015 2140.000 SF | 2.27000 4857.80] 2.70000 5778.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0310 748019 98900.000 LF | 0.17000 16813.00| 0.19000 18791.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0320 748026 2140.000 SF | 1.03000 2204.20] 1.20000 2568.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0330 748506 98900.000 LF | 0.31000 30659.00] 0.35000 34615.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0340 758000 80.000 sSY | 28.00000 2240.00] 23.00000 1840.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0350 760502 1100.000 SYIN | 2.05000 2255.00] 6.50000 7150.00]
PAVEMENT MILLING, TAPER CUT | | |
0360 760505 4770.000 SY | 2.50000 11925.00| 1.60000 7632.00]
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0370 760507 2500.000 SYIN | 1.80000 4500.00] 6.60000 16500.00|
PROFILE MILLING, HOT-MIX | | |
0380 761001 4930.000 SY | 8.95000 44123.50| 12.00000 59160.00|
BUTT JOINTS, HOT MIX | | |
0390 762001 1150.000 LF | 1.55000 1782.50] 2.50000 2875.00]
SAW CUTTING, HOT MIX | | |
0400 762002 100.000 LF | 6.15000 615.00] 6.40000 640.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0410 763000 LUMP | 25370.00000 25370.00] 30000.00000 30000.00]
INITIAL EXPENSE | |
0420 763500 LUMP | 39355.00000 39355.00] 30000.00000 30000.00]
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 1,365,288.45| S 1,453,589.20| S
—————————————————————————————————————————— f——_———————————————
CONTRACT TOTALS | S 1,365,288.45| S 1,453,589.20| S
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